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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS
ANGELES FROM 0.1 KM SOUTH OF ROUTE 10/405 SEPARATION TO BURNHAM STREET AND AT SUNSET
BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on February 3, 2005, instead of the original date of January 27, 2005.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 1, 13, 16, 17, 20, 21, 23, 220, 270, 280, 281, 283, 291, 294, and 305 are revised. Half-sized copies of
the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 315, 366A, 366B, 366C, 366D, 366E, 366F, 366G are added. Half-sized copies of the added sheets
are attached for addition to the project plans.

In the Special Provisions, in the "NOTICE TO CONTRACTORS," Item 1 of the eleventh paragraph is revised as
follows:

"1. Mail: District 7 Construction Duty Senior, 100 South Main Street, 3" Floor, Los Angeles, CA
90012."
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In the Special Provisions, Section 2-1.01, "GENERAL," the fourth paragraph is revised as follows:

"Submit request for substitution of an "or equal” item, and the data substantiating the request to the
Department of Transportation, Construction Division Chief, 100 South Main Street, MS-7, Los Angeles,
CA 90012, so that the request is received by the Department by close of business on the fourth day, not
including Saturdays, Sundays and legal holidays, following bid opening.”

In the Specia Provisions, Section 3. "AWARD AND EXECUTION OF CONTRACT," the fourth paragraph is revised
as follows:

"Bids in which the number of working days bid for completion of the work, except plant establishment,
exceed 950 will be considered non-responsive and will be rejected.”

In the Specia Provisions, Section 4. "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the sixth paragraph is revised as follows:

"In addition to subparagraph (b) of the second paragraph in Section 8-1.06, "Time of Completion," of
the Standard Specifications, days designated with "X" or "xx" in Table Z, "Lane Closure Restrictions for
Designated Legal Holidays and Special Days' in "Maintaining Traffic" of these special provisions shall be
considered exceptions to working days as defined in Section 8-1.06."

In the Specia Provisions, Section 10-1.74, "METAL BEAM GUARD RAILING," subsection "TERMINAL SYSTEM
(TYPE ET)," the third and fourth paragraphs are revised as follows:

"Arrangements have been made to insure that any successful bidder can obtain the ET-2000 PLUS
(4-tube system) extruder termina from the manufacturer, Trinity Industries Inc., P.O. Box 99, 950 West
400S, Centerville, UT 84014, Telephone 1-800-772-7976. The price quoted by the manufacturer for the
ET-2000 PLUS (4-tube system) extruder terminal, FOB Centerville, Utah is $1,625, not including sales tax.

The above price will be firm for orders placed on or before March 1, 2005, provided delivery is
accepted within 90 days after the order is placed.”

In the Specia Provisions, Section 10-1.74, "METAL BEAM GUARD RAILING," subsection "TERMINAL SYSTEM
(TYPE SRT)," the fourth and fifth paragraphs are revised as follows:

"Arrangements have been made to insure that any successful bidder can obtain the SRT-350 Slotted
Rail Terminal (8 post system) from the manufacturer, Trinity Industries, Inc., P.O. Box 99, 950 West 400S,
Centerville, UT 84014, Telephone 1-800-772-7976. The price quoted by the manufacturer for the SRT-350
Slotted Rail Terminal (8 post system), FOB Centerville, Utah is $1,150.00, not including sales tax.

The above price will be firm for orders placed on or before March 1, 2005, provided delivery is
accepted within 90 days after the order is placed.”

In the Special Provisions, Section 10.1.775, "TRANSITION RAILING (TYPE WB)" is added as attached.

In the Proposal and Contract, the Engineer’ s Estimate Item 30 is revised, Items 205 and 206 are added and Items 161 and
204 are deleted as attached.
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To Proposal and Contract book holders:

Replace pages 4, 11 and 13 of the Engineer's Estimate in the Proposal with the attached revised pages 4,
11 and 13 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

In the INFORMATION HANDOUT, under "MATERIALS INFORMATION," "Partial Hazardous Waste
Assessment- Stage 1 Northbound," is revised as attached.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



10-1.775 TRANSITION RAILING (TYPE WB)

Trangition railing (Type WB) shall be furnished and installed in conformance with details shown on the plans, the
provisionsin Section 83-2, "Barriers," of the Standard Specifications and these specia provisions.

The 10-gage rail elements shall conform to the requirements of Class B, Type 1 thrie beam guard railing as shown in
AASHTO Designation: M 180.

Surplus excavated material remaining after the transitional railing (Type WB) has been constructed shall be disposed of
in auniform manner along the adjacent roadway where designated by the Engineer.

The contract unit price paid for transition railing (Type WB) shall include full compensation for furnishing all labor,
meaterials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and installing transition railing
(Type WB), complete in place, including drilling holes for wood posts, driving posts, backfill, and disposal of surplus
material, as shown on the plans, as specified in the Standard Specifications and these specia provisions, and as directed by
the Engineer.

CONTRACT NO. 07-195904
ADDED PER ADDENDUM NO. 1 DATED JANUARY 20, 2005



ENGINEER'SESTIMATE

07-195904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
21 150714 | REMOVE THERMOPLASTIC TRAFFIC | M 7450
STRIPE
22 150722 | REMOVE PAVEMENT MARKER EA 9110
23 150744 | REMOVE ROADSIDE SIGN (WOOD EA 55
POST)
24 150760 [ REMOVE SIGN STRUCTURE EA 16
25 150806 | REMOVE PIPE M 950
26 150820 | REMOVE INLET EA 35
27 150860 | REMOVE BASE AND SURFACING M3 230
28 150870 | REMOVE CONCRETE DECK M2 7
SURFACE
29 151540 | RECONSTRUCT CHAIN LINK FENCE |M 470
)
30 151625 | RECONSTRUCT METAL BEAM M 120
©) GUARD RAILING (WOOQOD POST)
31 152390 |RELOCATE ROADSIDE SIGN EA 3
32 152394 | RELOCATE SIGN STRUCTURE EA 1
33 152604 | MODIFY INLET EA 3
34 153213 | REMOVE CONCRETE (STRUCTURE) |M3 6
35 153216 | REMOVE CONCRETE CURB AND M 4640
SIDEWALK
36 153221 | REMOVE CONCRETE BARRIER M 4020
37 153225 | PREPARE CONCRETE BRIDGE DECK | M2 83
SURFACE
38 155003 | CAPINLET EA 18
39 156585 [ REMOVE CRASH CUSHION EA 1
40 049774 | BRIDGE REMOVAL , RETAINING LS LUMPSUM |LUMPSUM
WALL NO 165
4
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ENGINEER'SESTIMATE
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Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
161 |BLANK
162 |839559 | TERMINAL SYSTEM (TYPEET) EA 2
)
163 |[839565 | TERMINAL SYSTEM (TYPE SRT) EA 4
)
164 |839568 | TERMINAL ANCHOR ASSEMBLY EA 4
©) (TYPE SFT)
165 |839604 | CRASH CUSHION (REACT 9CBB) EA 4
®
166 |839701 |CONCRETE BARRIER (TY PE 60) M 550
167 |033814 |CONCRETE BARRIER (TYPE 60R) M 200
168 |033815 |CONCRETE BARRIER (TYPE 60W) M 2760
169 |049784 | CONCRETE BARRIER (TYPE 60 M 336
(3] MODIFIED)
170 |839731 | CONCRETE BARRIER (TYPE 736B) M 960
171 | 839727 |CONCRETE BARRIER (TYPE 736 M 975
(3] MODIFIED)
172 | 839734 | CONCRETEBARRIER (TYPE736SV) |M 1045
®
173 | 840515 | THERMOPLASTIC PAVEMENT M2 160
©) MARKING
174 | 033816 |100 MM INVERTED PROFILE M 21300
©) THERMOPLASTIC TRAFFIC STRIPE

(SOLID)
175 |033817 |[200 MM INVERTED PROFILE M 1940
©) THERMOPLASTIC TRAFFIC STRIPE

(SOLID)
176 |033818 |[200 MM INVERTED PROFILE M 1340
©) THERMOPLASTIC TRAFFIC STRIPE

(BROKEN 3.66 M - 0.92 M)
177 | 033819 [100 MM INVERTED PROFILE M 310
©) THERMOPLASTIC TRAFFIC STRIPE

(BROKEN 10.98 M - 3.66 M)
178 |033820 |[100 MM INVERTED PROFILE M 16 300
©) THERMOPLASTIC TRAFFIC STRIPE

(BROKEN 5.18 M - 2.14 M)
179 |033821 |[200 MM INVERTED PROFILE M 1010
©) THERMOPLASTIC TRAFFIC STRIPE

(BROKEN 10.98 M - 3.66 M)
180 |[840656 |PAINT TRAFFIC STRIPE (2-COAT) M 40 600
)

11
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ENGINEER'SESTIMATE

07-195904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
201 |033832 | MODIFY LIGHTING (CITY) LS LUMPSUM |LUMPSUM
)
202 |861504 |MODIFY LIGHTING AND SIGN LS LUMPSUM |LUMPSUM
©) ILLUMINATION
203 |[869075 |SYSTEM TESTING AND LS LUMPSUM |LUMPSUM
©) DOCUMENTATION
204 | BLANK
205 (839541 |TRANSITION RAILING (TYPE WB) EA 2
206 /999990 | MOBILIZATION LS LUMPSUM |LUMPSUM

TOTAL BID (A):

TOTAL BID (B):
$37,500.00

X

(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 950 Days)

TOTAL BASISFOR COMPARISON

OF BIDS:

13

(A + B):

REVISED PER ADDENDUM NO. 1 DATED JANUARY 20, 2005




